



UPSHUR COUNTY FOR UNION GROVE WSC, STEP #7218036
 CONTRACT 3 - ROAD BORES (LABOR ONLY)

Tuesday, June 11, 2019 at 10:00 a.m.

BID TABULATION

ITEM	QTY	UNIT	DESCRIPTION	Jeff Wilson Boring Saltillo, TX		Terry Black Construction Alto, TX		Grady Crawford Construction Co., Inc. Longview, TX	
SCHEDULE "A" BID									
1	2240	LF	DIRECTIONAL BORE 8" RESTRAINED JOINT WATER MAIN	\$24.00	\$ 53,760.00	\$35.00	\$ 78,400.00 *	\$48.00	\$ 107,520.00 *
2	1760	LF	DIRECTIONAL BORE 4" RESTRAINED JOINT WATER MAIN	\$15.00	\$ 26,400.00	\$22.00	\$ 38,720.00	\$25.00	\$ 44,000.00
3	100	LF	BORE & INSTALL 15" SDR-35 PVC ENCASMENT	\$39.00	\$ 3,900.00	\$75.00	\$ 7,500.00	\$135.00	\$ 13,500.00
4	80	LF	DRY BORE & INSTALL 12" X 0.375" STEEL ENCASMENT PIPE	\$88.05	\$ 7,044.00	\$75.00	\$ 6,000.00	\$140.00	\$ 11,200.00
5	280	LF	BORE & INSTALL 8" WATER MAIN UNDER DRIVES	\$30.00	\$ 8,400.00	\$35.00	\$ 9,800.00 *	\$45.00	\$ 12,600.00 *
6	600	LF	BORE & INSTALL 4" WATER MAIN UNDER DRIVES	\$14.17	\$ 8,502.00	\$22.00	\$ 13,200.00 *	\$25.00	\$ 15,000.00 *
7	320	LF	BORE & INSTALL 2" SCH. 40 PVC ENCASMENT PIPE FOR LONG SERVICE	\$11.25	\$ 3,600.00	\$25.00	\$ 8,000.00	\$12.50	\$ 4,000.00
8	1	LS	TRENCH SAFETY	\$50.00	\$ 50.00	\$1.00	\$ 1.00	No Bid	\$ -
TOTAL AMOUNT SCHEDULE "A" BID					\$ 111,656.00		\$ 151,881.00 *		\$ 195,840.00 *
SCHEDULE "B" BID									
1	2240	LF	DIRECTIONAL BORE 8" RESTRAINED JOINT WATER MAIN	\$24.00	\$ 53,760.00	\$35.00	\$ 78,400.00 *	No Bid	\$ -
2	1760	LF	DIRECTIONAL BORE 8" RESTRAINED JOINT WATER MAIN	\$18.00	\$ 31,680.00	\$30.00	\$ 52,800.00	No Bid	\$ -
3	100	LF	BORE & INSTALL 15" SDR-35 PVC ENCASMENT	\$39.00	\$ 3,900.00	\$75.00	\$ 7,500.00	No Bid	\$ -
4	80	LF	DRY BORE & INSTALL 12" X 0.375" STEEL ENCASMENT PIPE	\$88.05	\$ 7,044.00	\$75.00	\$ 6,000.00	No Bid	\$ -
5	280	LF	BORE & INSTALL 8" WATER MAIN UNDER DRIVES	\$30.00	\$ 8,400.00	\$35.00	\$ 9,800.00 *	No Bid	\$ -
6	600	LF	BORE & INSTALL 6" WATER MAIN UNDER DRIVES	\$18.30	\$ 10,980.00	\$30.00	\$ 18,000.00 *	No Bid	\$ -
7	320	LF	BORE & INSTALL 2" SCH. 40 PVC ENCASMENT PIPE FOR LONG SERVICE	\$11.25	\$ 3,600.00	\$25.00	\$ 8,000.00	No Bid	\$ -
8	1	LS	TRENCH SAFETY	\$50.00	\$ 50.00	\$1.00	\$ 1.00	No Bid	\$ -
TOTAL AMOUNT SCHEDULE "B" BID					\$ 119,414.00		\$ 189,001.00 *		\$ -
								* Contractor used wrong bid form.	
								* Contractor used wrong bid form and did not bid Schedule "B".	
HAYES ENGINEERING, INC. TEXAS REGISTERED ENGINEERING FIRM F-1285									
									
STANLEY R. HAYES, P.E. PRINCIPAL									


FILED
 TERRI ROSS
 COUNTY CLERK
 2019 JUL 15 PM 12: 57
 UPSHUR COUNTY, TX.
 BY 
 DEPUTY


UPSHUR COUNTY FOR UNION GROVE WSC, STEP #7218036

CONTRACT 1 - MATERIALS ONLY FOR WATER METERS

Tuesday, June 11, 2019 at 10:00 a.m.

BID TABULATION

ITEM	QTY	UNIT	DESCRIPTION	Underground Utility Supply Longview, TX
General				
1	18	EA	Furnish Master Water Meters per Specifications	\$ 4,194.00
				\$ 4,194.00
HAYES ENGINEERING, INC.				
TEXAS REGISTERED ENGINEERING FIRM F-1465				
				
STANLEY R. HAYES, P.E.				
PRINCIPAL				



UPSHUR COUNTY FOR UNION GROVE WSC, STEP #7218038

CONTRACT 2 - MATERIALS ONLY FOR WATER MAINS

Tuesday, June 11, 2019 at 10:00 a.m.

BID TABULATION

				Hayes Pipe Supply, Inc.		Core & Main, LP	
				Longview, TX		Tyler, TX	
ITEM	QTY	UNIT	DESCRIPTION				
SCHEDULE "A" BID							
1	10,500	LF	FURNISH 8" WATER MAIN	\$5.02	\$ 52,710.00	\$5.09	\$ 53,445.00
2	1,500	LF	FURNISH 6" WATER MAIN	\$2.96	\$ 4,440.00	\$3.04	\$ 4,660.00
3	13,800	LF	FURNISH 4" WATER MAIN	\$1.40	\$ 19,320.00	\$1.44	\$ 19,872.00
4	20	LF	FURNISH 2" WATER MAIN	\$0.43	\$ 8.60	\$0.54	\$ 10.80
5	2,180	LF	FURNISH 8" RESTRAINED JOINT PIPE	\$11.21	\$ 24,437.80	\$12.61	\$ 27,489.80
6	1,760	LF	FURNISH 4" RESTRAINED JOINT PIPE	\$3.41	\$ 6,001.60	\$4.73	\$ 8,324.80
7	98	LF	FURNISH 15" SDR 35 PVC ENCASEMENT PIPE w/ SPACERS	\$13.65	\$ 1,337.70	\$14.53	\$ 1,423.94
8	80	LF	FURNISH 12" X 0.375" STEEL ENCASEMENT PIPE w/ SPACERS	\$19.00	\$ 1,520.00	\$41.77	\$ 3,341.60
9	4	EA	FURNISH 8" GATE VALVE w/ ADJUSTABLE VALVE BOX & RESTRAINTS	\$865.00	\$ 3,460.00	\$905.34	\$ 3,821.36
10	5	EA	FURNISH 6" GATE VALVE w/ ADJUSTABLE VALVE BOX & RESTRAINTS	\$575.00	\$ 2,875.00	\$598.29	\$ 2,981.45
11	8	EA	FURNISH 4" GATE VALVE w/ ADJUSTABLE VALVE BOX & RESTRAINTS	\$449.00	\$ 3,592.00	\$477.20	\$ 3,817.60
12	2	EA	FURNISH 2" GATE VALVE w/ ADJ VALVE BOX & RESTRAINTS	\$402.00	\$ 804.00	\$342.86	\$ 685.32
13	3	EA	FURNISH 2" BLOWOFF VALVE ASS'Y (PER DETAIL, INCLU GATE VALVE)	\$345.00	\$ 1,035.00	\$459.94	\$ 1,379.82
14	4	EA	FURNISH 3/4" AIR RELEASE VALVE ASSEMBLY FOR 8" WATER MAIN	\$300.00	\$ 1,200.00	\$382.90	\$ 1,451.60
15	2	EA	FURNISH 3/4" AIR RELEASE VALVE ASSEMBLY FOR 6" WATER MAIN	\$283.00	\$ 566.00	\$346.26	\$ 692.52
16	5	EA	FURNISH 3/4" AIR RELEASE VALVE ASSEMBLY FOR 4" WATER MAIN	\$276.00	\$ 1,380.00	\$330.99	\$ 1,654.95
17	16	EA	FURNISH 8" X 3/4" BRASS SERVICE SADDLE	\$53.40	\$ 854.40	\$65.88	\$ 1,054.08
18	1	EA	FURNISH 6" X 3/4" BRASS SERVICE SADDLE	\$38.80	\$ 38.80	\$47.94	\$ 47.94
19	11	EA	FURNISH 4" X 3/4" BRASS SERVICE SADDLE	\$26.00	\$ 286.00	\$32.14	\$ 353.54
20	28	EA	FURNISH 3/4" CORP STOP	\$27.70	\$ 775.60	\$34.11	\$ 955.08
21	18	EA	FURNISH 3/4" ANGLE STOP	\$37.51	\$ 675.18	\$46.32	\$ 833.76
22	18	EA	FURNISH 3/4" BALL VALVE (BRASS)	\$8.00	\$ 144.00	\$11.31	\$ 203.58
23	18	EA	FURNISH 3/4" BRASS COMPRESSION COUPLING	\$15.45	\$ 278.10	\$20.70	\$ 372.60
24	900	LF	FURNISH 3/4" ENDOTRACE POLYETHYLENE TUBING	\$0.93	\$ 837.00	\$0.94	\$ 846.00
25	6100	LF	FURNISH 1" SCH. 40 PVC PIPE	\$0.27	\$ 1,647.00	\$0.23	\$ 1,403.00
26	320	LF	FURNISH 2" SCH. 40 PVC ENCASEMENT PIPE	\$0.54	\$ 172.80	\$0.49	\$ 156.80
27	18	EA	FURNISH STANDARD METER BOX w/ COVER	\$16.50	\$ 297.00	\$16.61	\$ 298.98
28	19	EA	FURNISH VALVE MARKERS w/ POST	\$9.00	\$ 171.00	\$8.87	\$ 168.53
29	20	EA	FURNISH WATER LINE MARKERS w/ POST	\$9.00	\$ 180.00	\$8.87	\$ 177.40
30	55	EA	WIRE SPLICER	\$2.00	\$ 110.00	\$1.03	\$ 56.65
31	2	EA	FURNISH 15" X 8" END SEALS	\$38.50	\$ 77.00	\$41.01	\$ 82.02
32	2	EA	FURNISH 12" X 6" END SEALS	\$32.20	\$ 64.40	\$38.01	\$ 72.02
33	26,500	LF	FURNISH TRACER WIRE	\$0.09	\$ 2,385.00	\$0.06	\$ 1,590.00
34	54	EA	FURNISH 3/4" STAINLESS STEEL INSERT	\$1.30	\$ 70.20	\$1.02	\$ 55.08
35	18	EA	FURNISH 3/4" METER COUPLING	\$8.12	\$ 146.16	\$4.89	\$ 88.02
36	28	EA	FURNISH 3/4" C84-33G MOLE ADAPTER	\$13.00	\$ 364.00	\$15.63	\$ 437.64
37	4	EA	FURNISH PVC CEMENT (QUART)	\$14.50	\$ 58.00	\$13.70	\$ 54.80
38	4	EA	FURNISH PURPLE PRIMER (QUART)	\$11.00	\$ 44.00	\$12.79	\$ 51.16
39	11	EA	WASHED GRAVEL (50# BAGS)	\$6.00	\$ 66.00	\$4.15	\$ 45.65
40			FURNISH MISC FITTINGS: <u>INCLUDES RESTRAINTS, BOLTS, GASKETS</u>				
a	1	EA	2" 90° MJ BEND	\$86.00	\$ 86.00	\$98.82	\$ 98.82
b	2	EA	6" MJ TEE	\$182.00	\$ 364.00	\$205.57	\$ 411.14
c	1	EA	4" MJ TEE	\$128.00	\$ 128.00	\$143.08	\$ 143.08
d	3	EA	4" X 2" MJ TEE	\$152.00	\$ 456.00	\$168.50	\$ 505.50
e	1	EA	8" X 4" MJ TEE	\$208.00	\$ 208.00	\$232.25	\$ 232.25
f	1	EA	8" 90° MJ BEND	\$172.00	\$ 172.00	\$193.98	\$ 193.98
g	4	EA	8" 45° MJ BEND	\$158.00	\$ 632.00	\$178.00	\$ 712.00
h	1	EA	8" SLEEVE	\$175.00	\$ 175.00	\$195.09	\$ 195.09
i	1	EA	6" SLEEVE	\$120.00	\$ 120.00	\$133.71	\$ 133.71
j	2	EA	4" SLEEVE	\$87.00	\$ 174.00	\$95.87	\$ 191.74
k	2	EA	2" SLEEVE	\$92.00	\$ 184.00	\$103.65	\$ 207.30
l	2	EA	2" MJ PLUG	\$25.00	\$ 50.00	\$58.51	\$ 117.02
m	1	EA	4" X 2" MJ REDUCER	\$97.00	\$ 97.00	\$108.30	\$ 108.30
n	3	EA	6" X 4" MJ REDUCER	\$94.00	\$ 282.00	\$106.06	\$ 318.18
o	1	EA	6" X 8" MJ REDUCER	\$128.00	\$ 128.00	\$143.78	\$ 143.78
p	1	EA	10" X 8" MJ REDUCER	\$195.00	\$ 195.00	\$218.30	\$ 218.30
q	6	EA	4" RJ X IPS COUPLING	\$87.00	\$ 522.00	\$95.87	\$ 575.22
r	10	EA	8" RJ X IPS COUPLING	\$175.00	\$ 1,750.00	\$195.09	\$ 1,950.90
s	24	EA	HTH CHLORINE (5# CONTAINERS)	\$14.50	\$ 348.00	\$17.15	\$ 411.60
TOTAL AMOUNT SCHEDULE "A" BID					\$ 140,501.34		\$ 151,024.78

CONTRACT 2 - MATERIALS ONLY FOR WATER MAINS


Tuesday, June 11, 2019 at 10:00 a.m.

BID TABULATION

ITEM	QTY	UNIT	DESCRIPTION	Hayes Pipe Supply, Inc. Longview, TX		Core & Main. LP Tyler, TX	
SCHEDULE "B" BID							
1	10,500	LF	FURNISH 8" WATER MAIN	\$5.02	\$ 52,710.00	\$5.09	\$ 53,445.00
2	15,300	LF	FURNISH 6" WATER MAIN	\$2.96	\$ 45,288.00	\$3.03	\$ 46,359.00
3	20	LF	FURNISH 2" WATER MAIN	\$0.43	\$ 8.60	\$0.54	\$ 10.80
4	2,180	LF	FURNISH 8" RESTRAINED JOINT PIPE	\$11.21	\$ 24,437.80	\$12.61	\$ 27,489.80
5	1,760	LF	FURNISH 6" RESTRAINED JOINT PIPE	\$3.41	\$ 6,001.60	\$8.06	\$ 14,185.60
6	98	LF	FURNISH 15" SDR 35 PVC ENCASEMENT PIPE w/ SPACERS	\$13.65	\$ 1,337.70	\$15.04	\$ 1,473.92
7	80	LF	FURNISH 12" X 0.375" STEEL ENCASEMENT PIPE w/ SPACERS	\$19.00	\$ 1,520.00	\$41.76	\$ 3,340.80
8	4	EA	FURNISH 8" GATE VALVE w/ ADJUSTABLE VALVE BOX & RESTRAINTS	\$865.00	\$ 3,460.00	\$905.19	\$ 3,620.76
9	13	EA	FURNISH 6" GATE VALVE w/ ADJUSTABLE VALVE BOX & RESTRAINTS	\$575.00	\$ 7,475.00	\$596.18	\$ 7,750.34
10	2	EA	FURNISH 2" GATE VALVE w/ ADJ VALVE BOX & RESTRAINTS	\$402.00	\$ 804.00	\$342.61	\$ 685.22
11	3	EA	FURNISH 2" BLOWOFF VALVE ASSY (PER DETAIL, INCLU GATE VALVE)	\$345.00	\$ 1,035.00	\$459.88	\$ 1,379.64
12	4	EA	FURNISH 3/4" AIR RELEASE VALVE ASSEMBLY FOR 8" WATER MAIN	\$300.00	\$ 1,200.00	\$364.20	\$ 1,456.80
13	7	EA	FURNISH 3/4" AIR RELEASE VALVE ASSEMBLY FOR 6" WATER MAIN	\$283.00	\$ 1,981.00	\$345.89	\$ 2,421.23
14	16	EA	FURNISH 8" X 3/4" BRASS SERVICE SADDLE	\$53.40	\$ 854.40	\$65.87	\$ 1,053.92
15	12	EA	FURNISH 6" X 3/4" BRASS SERVICE SADDLE	\$38.80	\$ 465.60	\$47.93	\$ 575.16
16	28	EA	FURNISH 3/4" CORP STOP	\$27.70	\$ 775.60	\$34.11	\$ 955.08
17	18	EA	FURNISH 3/4" ANGLE STOP	\$37.51	\$ 675.18	\$46.31	\$ 833.58
18	18	EA	FURNISH 3/4" BALL VALVE (BRASS)	\$8.00	\$ 144.00	\$11.31	\$ 203.58
19	18	EA	FURNISH 3/4" BRASS COMPRESSION COUPLING	\$15.45	\$ 278.10	\$20.69	\$ 372.42
20	900	LF	FURNISH 3/4" ENDOTRACE POLYETHYLENE TUBING	\$0.93	\$ 837.00	\$0.94	\$ 846.00
21	6100	LF	FURNISH 1" SCH. 40 PVC PIPE	\$0.27	\$ 1,647.00	\$0.23	\$ 1,403.00
22	320	LF	FURNISH 2" SCH. 40 PVC ENCASEMENT PIPE	\$0.54	\$ 172.80	\$0.49	\$ 156.80
23	19	EA	FURNISH STANDARD METER BOX w/ COVER	\$16.50	\$ 313.50	\$16.61	\$ 315.59
24	18	EA	FURNISH VALVE MARKERS w/ POST	\$9.00	\$ 162.00	\$8.87	\$ 159.66
25	20	EA	FURNISH WATER LINE MARKERS w/ POST	\$9.00	\$ 180.00	\$8.87	\$ 177.40
26	55	EA	WIRE SPLICER	\$2.00	\$ 110.00	\$1.03	\$ 56.65
27	2	EA	FURNISH 15" X 8" END SEALS	\$38.50	\$ 77.00	\$41.00	\$ 82.00
28	2	EA	FURNISH 12" X 6" END SEALS	\$32.20	\$ 64.40	\$36.01	\$ 72.02
29	26,500	LF	FURNISH TRACER WIRE	\$0.09	\$ 2,385.00	\$0.08	\$ 1,590.00
30	54	EA	FURNISH 3/4" STAINLESS STEEL INSERT	\$1.30	\$ 70.20	\$1.02	\$ 55.08
31	18	EA	FURNISH 3/4" METER COUPLING	\$8.12	\$ 146.16	\$4.89	\$ 88.02
32	28	EA	FURNISH 3/4" C84-33G MOLE ADAPTER	\$13.00	\$ 364.00	\$15.63	\$ 437.64
33	4	EA	FURNISH PVC CEMENT (QUART)	\$14.50	\$ 58.00	\$13.70	\$ 54.80
34	4	EA	FURNISH PURPLE PRIMER (QUART)	\$11.00	\$ 44.00	\$12.79	\$ 51.16
35	11	EA	WASHED GRAVEL (50# BAGS)	\$6.00	\$ 66.00	\$4.15	\$ 45.65
36			FURNISH MISC FITTINGS: INCLUDES RESTRAINTS, BOLTS, & GASKETS				
a	1	EA	2" 90° MJ BEND	\$86.00	\$ 86.00	\$98.82	\$ 98.82
b	3	EA	6" MJ TEE	\$182.00	\$ 546.00	\$205.53	\$ 616.59
c	3	EA	6" X 2" MJ TEE	\$280.00	\$ 840.00	\$314.75	\$ 944.25
d	1	EA	8" X 4" MJ TEE	\$208.00	\$ 208.00	\$232.21	\$ 232.21
e	1	EA	8" 90° MJ BEND	\$172.00	\$ 172.00	\$193.94	\$ 193.94
f	4	EA	8" 45° MJ BEND	\$158.00	\$ 632.00	\$177.97	\$ 711.88
g	1	EA	8" SLEEVE	\$175.00	\$ 175.00	\$195.06	\$ 195.06
h	3	EA	6" SLEEVE	\$120.00	\$ 360.00	\$133.68	\$ 401.04
i	2	EA	2" SLEEVE	\$92.00	\$ 184.00	\$103.64	\$ 207.28
j	2	EA	2" MJ PLUG	\$25.00	\$ 50.00	\$58.51	\$ 117.02
k	1	EA	4" X 2" MJ REDUCER	\$97.00	\$ 97.00	\$108.29	\$ 108.29
l	1	EA	6" X 4" MJ REDUCER	\$94.00	\$ 94.00	\$106.03	\$ 106.03
m	1	EA	6" X 8" MJ REDUCER	\$128.00	\$ 128.00	\$143.75	\$ 143.75
n	1	EA	10" X 8" MJ REDUCER	\$195.00	\$ 195.00	\$218.25	\$ 218.25
o	6	EA	6" RJ X IPS COUPLING	\$120.00	\$ 720.00	\$133.68	\$ 802.08
p	10	EA	8" RJ X IPS COUPLING	\$175.00	\$ 1,750.00	\$195.06	\$ 1,950.60
q	24	EA	HTH CHLORINE (5# CONTAINERS)	\$14.50	\$ 348.00	\$17.00	\$ 411.60
			TOTAL AMOUNT SCHEDULE "B" BID		\$ 163,733.64		\$ 180,662.81

HAYES ENGINEERING, INC.
TEXAS REGISTERED ENGINEERING FIRM F-1486.

STANLEY R. HAYES, P.E.
PRINCIPAL



UPSHUR COUNTY, TX
DEPUTY
JUL 15 PM 12:57
FILED
ERRIROSS
CLERK